



Republic of the Philippines  
Province of Sarangani  
Municipality of Glan  
Tel No. (083) 262-1024  
www.glan.gov.ph



**BIDS AND AWARDS COMMITTEE**  
**INVITATION TO APPLY FOR ELIGIBILITY AND TO BID**

**100-2021-04-11**


The municipality of Glan through its Bids and Awards Committee (BAC) invites **Qualified Contractors** to apply for eligibility and to bid for the following:

Purchase Request/s No.	Name of Contract	Approved Budget of Contract	Funding Source																																																																
300-2021-03-012	<p><b>Labor and Materials for the CONSTRUCTION OF POTABLE WATER SYSTEM, LEVEL II, BARANGAY KAPATAN, Glan, Sarangani Province.</b></p> <p><u>Scope of Works:</u></p> <p>- Construction of One (1) Unit – R.C. Reservoir Tank 4.0m x 4.0m x 4.0m, Rehabilitation of existing Elevated Tank, Const. of Powerhouse Drilling, Installation of 1 unit – 10 HP Submersible Pump &amp; 1 unit – 10HP Centrifugal Pump, Installation of 1 unit – 25 kVA Diesel Generator, Installation of 100mm dia., 75mm dia., 63mm dia., 20mm dia. P.E Pipes, construction of 35 units – Tapstand.</p> <p><b>BILL OF MATERIALS</b></p> <table border="0"> <tr><td>I</td><td>Mobilization/Demobilization</td><td>1.s.</td><td>lumpsum</td></tr> <tr><td>II</td><td>Project Billboard</td><td>1.00</td><td>unit</td></tr> <tr><td>III</td><td>Testing and Commissioning</td><td>1.00</td><td>lot</td></tr> <tr><td>IV</td><td>Rehabilitation of Elevated Tank</td><td>1.00</td><td>unit</td></tr> <tr><td>V</td><td>Construction of Powerhouse</td><td>1.00</td><td>unit</td></tr> <tr><td>VI</td><td>Excavation Works (including Backfill)</td><td>2,106.00</td><td>cu.m.</td></tr> <tr><td>VII</td><td>Const. of 64.0 cu.m. RC Reservoir</td><td>1.00</td><td>unit</td></tr> <tr><td>VIII</td><td>Plumbing Works</td><td>1.s.</td><td>lumpsum</td></tr> <tr><td>IX</td><td>Plastering Works</td><td>237.16</td><td>sq.m.</td></tr> <tr><td>X</td><td>Painting Works</td><td>199.30</td><td>sq.m.</td></tr> <tr><td>XI</td><td>Gama Resistivity Test</td><td>1.00</td><td>lot</td></tr> <tr><td>XII</td><td>Source Development (Drilling)</td><td>1.00</td><td>lot</td></tr> <tr><td>XIII</td><td>Installation of Pumps</td><td>2.00</td><td>units</td></tr> <tr><td>XIV</td><td>Installation of Power Supply</td><td>1.s.</td><td>lumpsum</td></tr> <tr><td>XV</td><td>Installation of P.E Pipes</td><td>1.s.</td><td>lumpsum</td></tr> <tr><td>XVI</td><td>Construction of Tapstand</td><td>35.00</td><td>units</td></tr> </table>	I	Mobilization/Demobilization	1.s.	lumpsum	II	Project Billboard	1.00	unit	III	Testing and Commissioning	1.00	lot	IV	Rehabilitation of Elevated Tank	1.00	unit	V	Construction of Powerhouse	1.00	unit	VI	Excavation Works (including Backfill)	2,106.00	cu.m.	VII	Const. of 64.0 cu.m. RC Reservoir	1.00	unit	VIII	Plumbing Works	1.s.	lumpsum	IX	Plastering Works	237.16	sq.m.	X	Painting Works	199.30	sq.m.	XI	Gama Resistivity Test	1.00	lot	XII	Source Development (Drilling)	1.00	lot	XIII	Installation of Pumps	2.00	units	XIV	Installation of Power Supply	1.s.	lumpsum	XV	Installation of P.E Pipes	1.s.	lumpsum	XVI	Construction of Tapstand	35.00	units	<p><b>Php.</b> <b>15,000,000.00</b></p>	<p><b>DILG-LGSF</b> <b>2020</b></p>
I	Mobilization/Demobilization	1.s.	lumpsum																																																																
II	Project Billboard	1.00	unit																																																																
III	Testing and Commissioning	1.00	lot																																																																
IV	Rehabilitation of Elevated Tank	1.00	unit																																																																
V	Construction of Powerhouse	1.00	unit																																																																
VI	Excavation Works (including Backfill)	2,106.00	cu.m.																																																																
VII	Const. of 64.0 cu.m. RC Reservoir	1.00	unit																																																																
VIII	Plumbing Works	1.s.	lumpsum																																																																
IX	Plastering Works	237.16	sq.m.																																																																
X	Painting Works	199.30	sq.m.																																																																
XI	Gama Resistivity Test	1.00	lot																																																																
XII	Source Development (Drilling)	1.00	lot																																																																
XIII	Installation of Pumps	2.00	units																																																																
XIV	Installation of Power Supply	1.s.	lumpsum																																																																
XV	Installation of P.E Pipes	1.s.	lumpsum																																																																
XVI	Construction of Tapstand	35.00	units																																																																

- All interested bidders are invited to attend a **Pre-Bid Conference** on **April 30, 2021** at **1:00 P.M.** at **BAC Secretariat Office** Glan, Sarangani Province.
- Venue of Submission of eligibility requirements and Bid proposal – **BAC Secretariat Office. Opening of Bids – May 11, 2021. 9:00 A.M. at BAC Secretariat Office.**

**General Conditions:**

- The bid Documents shall be available at the BAC Secretariat Office at **Old Municipal Building**, Glan, Sarangani Province Upon Payment of non – refundable fee, (Standard List of Sale for Bidding Documents).
- All submission shall be made to the BAC Secretariat Office.
- All prospective bidders are enjoined to determine and to satisfy themselves by means as they consider necessary or Desirable as to all matters pertaining to the contract for bidding prior to the pre- bid conference.
- All particular relative to the procurement and contract shall be governed by RA 9184 and it's IRR-A. The Municipal government reserves the right to reject any or all bids, waive any minor defects therein and accept the offer most advantageous to the government.
- For more information please call BAC office telephone No. (083) 262-1024.

  
**JOSE JERRY T. BALTAZAR**  
Municipal Engineer  
BAC Chairman

POSTED  
DATE:  
240 CD

09/29/21